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Department of Resources Recycling and Recovery 
 

SCOPE OF WORK 

SB 1383 Infrastructure and Market Analysis 

 
 

1. Introduction/Objectives 

The SB 1383 Infrastructure and Market Analysis contract is designed primarily to conduct research and 

analysis of the organics recycling and diversion infrastructure, barriers to infrastructure development, and 

the status of markets for products generated by organics recycling. Section 42653 of Senate Bill (SB) 

1383 (Lara, Chapter 395, Statutes of 2016) requires CalRecycle, in consultation with the California Air 

Resources Board, to analyze the progress that the waste sector, state government, and local governments 

have made in reducing organic waste disposal by 50% by 2020 and 75% by 2025. CalRecycle will 

provide all draft work products associated with this contract to the California Air Resources Board for 

review as part of the consultation process required by SB 1383. Specifically, this contract will address 

the following elements of the analysis required by SB 1383: 

 

 The status of new organics recycling infrastructure development 

 The progress in reducing regulatory barriers to the siting and permitting of organics recycling 

facilities 

 The status of markets for the products generated by organics recycling facilities 

 

The high level of expertise required from various disciplines necessitates that the Contractor assemble 

a team of highly experienced and respected consultants to effectively provide the necessary assistance. 

Members of the Contractor’s team must be highly knowledgeable regarding California’s organics 

recycling and processing infrastructure, end-use markets for products generated by organics recycling, 

and state and local regulations related to organics recycling. 

 

  

2. Work to be Performed 

The Contractor is responsible for collecting, compiling, analyzing, and reporting data and information 

related to California’s organics recycling and diversion infrastructure, barriers to the development of that 

infrastructure, and the status of markets for products generated by recycling and diverting organic 

materials from landfills. The following is a general overview of the work that the Contractor shall 

perform. 

A. The Contractor agrees to: 

1. Develop Work Plan 

2. Collect, compile, analyze, and report data and information regarding the status of the 

organics processing and recycling infrastructure in California. 

3. Conduct research on the status of end-use markets for products generated by organics 

recycling and diversion from landfills. 

4. Identify barriers to the development of California’s organics recycling infrastructure. 

5. Reporting 
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3. Tasks Identified  

Task 1: Develop Work Plan 

 

A. Work with the Contract Manager to prepare a work plan detailing all tasks and deliverables (including 

reports; surveys; presentations and/or dissemination of information to stakeholders; materials to be 

posted or revised on the existing web and newsletter or list serve functions, or communicated by other 

means). 
 

B. The work plan shall include a timeline for all tasks and deliverables. CalRecycle will not pay 

Contractor’s Administration time for compilation of billing/invoicing or delivery of invoices. 

 

C. The work plan shall include the data collection methodology, including methods to ensure data 

quality. 

 

D. The Contractor shall propose a method for aggregating data at a regional level considering the 

regional aggregations from the following sources: 

 

• Cost Study on Commercial Recycling, CalRecycle Publication Number DRRR-2011-0009, 

June 2010 

• Third Assessment of California’s Compost- and Mulch-Producing Infrastructure — 

Management Practices and Market Conditions, CalRecycle Publication Number DRRR-

2010-007, August 2010 

• 2014 Disposal-Facility-Based Characterization of Solid Waste in California, CalRecycle 

Publication Number DRRR-2015-1546, October 6, 2015 

• Facility Information Toolbox (FacIT), 

http://www.calrecycle.ca.gov/FacIT/images/Regions.gif 

 

Regional aggregation of data will be reevaluated if necessary to protect confidentiality (e.g., if there is 

only one anaerobic digestion facility in a proposed region)     
 

E. The work plan shall identify any entities with which the Contractor will coordinate to accomplish 

the identified tasks, such as waste haulers, facilities, trade organizations, local jurisdiction 

recycling coordinators, etc. 

 

F. The work plan shall identify the contents of the final contract report. 

 

G. No other contract work shall be conducted until the work plan is approved by the Contract 

Manager. 

 

H. Should changes to the work plan be necessary, the Contractor shall submit any such changes to the 

Contract Manager for approval before conducting other  work. 

 

 

Task 2: Collect, compile, analyze, and report data and information regarding the status of the 

organics processing and recycling infrastructure in California. 

 

A. The Contractor shall compile and analyze data and report on a regional basis (due to confidentiality 
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issues) on the organics pre-processing infrastructure, including pre-processing at material recovery 

facilities, organics recycling facilities, and at the source of generation of the waste (e.g., restaurants, 

grocery stores, etc.). 

 

B.  The Contractor shall compile and analyze data, and report on a regional basis data on organics 

recycling facilities, including but not limited to: 

• permitted capacity (tons) 

• include all capacity from all permitting agencies (e.g., CalRecycle, regional air and 

water boards, local land use, etc.) 

• annual throughput by feedstock material type (tons) 

• dry/wet percentage of feedstock 

• type of technology (e.g., open windrow, aerated static pile, stand-alone digestion, co-

digestion, etc.) 

• tipping fees 

• available excess capacity 

• sources of feedstock (e.g., commercial, residential, MRFs, etc.) 

  

This data and information shall be collected for the following types of facilities: 

• Composting 

• Chipping and Grinding/Mulching 

• Anaerobic Digestion 

• Stand-alone facilities 

• Waste Water Treatment Facilities that co-digest food waste 

 

The Contractor shall work with the Contract Manager and stakeholders to develop the full list of types 

of facilities and the data and information which shall be collected for each type of facility. 

 

Task 3: Conduct research on the status of end-use markets for products generated by organics 

recycling and diversion from landfills. 

 

The Contractor shall compile and analyze data and then assess on a regional basis the status of markets 

(e.g., volumes, percent  of sales, regional destinations) for products generated by recycling and diverting 

organic waste, including but not limited to: 

• Biomethane 

o Electricity generation 

o Renewable natural gas 

o Renewable CNG fuel 

• Compost and mulch 

• Digestate 

• Fuel to biomass facilities 

• Alternative Daily Cover and Direct Land Application 

• Edible food 

 

 

Task 4: Identify barriers to the development of California’s organics recycling infrastructure. 

 

The Contractor shall identify industry’s perspective on specific examples of barriers to developing organics 

recycling infrastructure as well as potential solutions, including but not limited to: 

• Availability of adequate and clean feedstock 

• Competition from other management practices that may be less expensive (e.g., landfill tip fees, 
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direct land application, etc.) 

• Siting (e.g., CEQA, public acceptance, etc.) 

• Permitting and Regulations (e.g., air emissions, water quality, public health, direct land application, 

etc.) 

• Markets and demand for products (e.g., product quality, grid and pipeline interconnection, etc.)  

• Financing (e.g., state and local incentives and funding) 

 

 

Task 5: Reporting 

 

A. The Contractor shall communicate with the Contract Manager on an ongoing basis and provide 

written reports, on a monthly basis at a minimum, to the Contract Manager covering activities that are 

in progress, completed, and upcoming; any issues that have arisen; a budget status; a status of 

meeting the timelines established in the work plan, etc. 
 

B. If significant issues arise, such as schedule delays, ineffective data collection methodologies, or 

changes to the workplan, the Contractor shall not wait for a scheduled report and shall report them to 

the Contract Manager immediately. 
 

C. All documents and/or reports drafted for publication by or for CalRecycle in accordance with this 

contract shall adhere to CalRecycle’s Contractor Publications Guide at 

www.calrecycle.ca.gov/Contracts/PubGuide and shall be reviewed by a technical editor of the 

Contractor’s choosing to ensure that the reports comply with CalRecycle’s publication guidelines, 

after which they shall be submitted to and reviewed by the Contract Manager in consultation with 

the CalRecycle editor.  The Contractor is encouraged to consult with CalRecycle’s project 

management team and editorial staff early in the development process to ensure deliverable 

requirements are clearly understood and to minimize the need for revisions. 

 

D. The Contractor shall submit to CalRecycle by January 1, 2019, a final report on the contract and the 

work performed, including an evaluation of its effectiveness (with qualitative and quantitative 

results). The final report will include, at a minimum, the following:  

 

 An Executive Summary 

 A detailed description of the study design, including methodologies used to collect the 

data and information 

 Results of surveys and other methods used to collect and aggregate the data and 

information 

 Conclusions and Recommendations 
 

The Contractor shall submit a draft final report to the Contract Manager by November 1, 2018. The 

draft will be reviewed by CalRecycle staff who will provide comments or questions that the Contractor 

will address or incorporate into the subsequent draft of the report. Any requested changes must be 

completed by the Contractor and resubmitted to the Contract Manager for final approval. Only when all 

revisions are made and approved by the Contract Manager will the report be deemed final. 
 

E. The Contractor will not receive final payment until the final report has been approved by the 

CalRecycle Contract Manager. 

 

 

4. Contract/Task Time Frame  

http://www.calrecycle.ca.gov/Contracts/PubGuide
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The Contract is expected to begin in July 2017 and end prior to April 2019. The timeframe below reflects 

the task/time frame of the contract from date of award: 

 

Task Deliverables Start Date End Date 

Task 1: Develop Work 

Plan 

Work Plan July 2017 August 2017 

Task 2: Collect, compile, 

analyze, and report data 

and information regarding 

the status of the organics 

processing and recycling 

infrastructure in 

California. 

 September 2017 June 2018 

Task 3: Conduct research 

on the status of end-use 

markets for products 

generated by organics 

recycling and diversion 

from landfills. 

 September 2017 June 2018 

Task 4: Identify barriers to 

the development of 

California’s organics 

recycling infrastructure. 

 July 2018 October 2018 

Task 5: Reporting Monthly Status Reports 

 

Draft Final Report 

 

Final Report 

October 2017 

 

November 2018 

 

January 2019 

January 2019 

 

November 2018 

 

January 2019 

 

 

5. Provisions of the Contract 

The following provisions will be included in the Terms and Conditions or Special Terms and 

Conditions of the Contract. The Contractor shall, at a minimum, ensure that the following issues are 

addressed, as applicable to the services provided: 

 

 

A. COPYRIGHTS AND TRADEMARKS:  

 

The Contractor shall assign to CalRecycle any and all rights, title and interests to any 

copyrightable material or trademarkable material created or developed in whole or in 

any part as a result of this Agreement, including the right to register for copyright or 

trademark of such materials. The Contractor shall require that its subcontractors 

agree that all such materials shall be the property of CalRecycle. Such title will 

include exclusive copyrights and trademarks in the name of CalRecycle. 
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For contracts of $5,000 or more, any document or written report prepared for or 

under the direction of CalRecycle, shall include a notation on the inside cover as 

follows: 

"Prepared as part of CalRecycle contract number (Insert), Total Contract Amount 

(Insert), pursuant to Government Code Section 7550." 

 

B. DELIVERABLES:  

 

All documents and/or reports drafted for publication by or for CalRecycle in 

accordance with this contract shall adhere to CalRecycle’s Contractor Publications 

Guide at www.calrecycle.ca.gov/Contracts/PubGuide/ and shall be reviewed by 

CalRecycle’s Contract Manager in consultation with CalRecycle editor. 

 

C. RECYCLED-CONTENT PRODUCT PURCHASING:  

 

In the performance of this Agreement, the Contractor shall purchase used and/or 

recycled-content products as set forth on the back of the Recycled-Content 

Certification Form (Exhibit D, Attachment 1). For assistance in locating recycled-

content products, please search the recycled-content product database available at: 

www.calrecycle.ca.gov/rcpm/. If after searching the database, contractors are unable 

to find the recycled-content products they are looking for, please notify CalRecycle’s 

Contract Manager. All recycled content products purchased or charged/billed to 

CalRecycle that are printed upon such as promotional items, publications, written 

materials, and other educational brochures shall have both the total recycled content 

(TRC) and the post-consumer (PC) content clearly printed on them. 

In addition, any written documents such as, publications, letters, brochures, and/or 

reports shall be printed double-sided on 100% post-consumer (PC) paper. Specific 

pages containing full-color photographs or other ink-intensive graphics may be 

printed on photographic paper. The paper should identify the post-consumer 

recycled content of the paper (i.e., “printed on 100% post-consumer paper”). When 

applicable, the Contractor shall provide the Contract Manager with an electronic 

copy of the document and/or report for CalRecycle’s uses. When appropriate, only 

an electronic copy of the document and/or report shall be submitted and no hard 

copy shall be provided. 

 

file://///iwmdocs/iwm/CALRECYCLE-ADMIN/CONTRACT/_Miscellaneous%20files%20(NEEDS%20WORK)/www.calrecycle.ca.gov/Contracts/PubGuide/
http://www.calrecycle.ca.gov/rcpm/

